



**City of Sugar Land Bid Opening
CIP 2017-014 Proposed Waterline Extension
July 27, 2017; 11:00 am**

Witnesses

Name	Agency	Signature
Jason Poscovsky	City of Sugar Land	
Todd Reed	City of Sugar Land	

Bids Received

Bidding Agency	Date/Time Received	Bid Bond	Addendum (1)	Financials	Waterline Extension Base Bid (Items 1 - 27)	Deductive Alternate No. 1 (Item D1-D2)	Additive Alternate No. 1 (Item A1)
PRECISE SERVICES	7/27/2017 @ 10:32 a.m.	Y	Y	Y	\$336,890.50	\$26,700.00	\$39,600.00
JIMERSON UNDERGROUND	7/27/2017 @ 10:31 a.m.	Y	Y	Y	\$565,665.00	\$58,140.00	\$72,900.00
E CONTRACTORS	7/27/2017 @ 10:24 a.m.	Y	Y	Y	\$696,653.99	\$49,296.62	\$95,155.20
TEXAS UNDERGROUND UTILITIES	7/27/2017 @ 10:15 a.m.	N	N	N	Non-Responsive		
RELIANCE CONSTRUCTION	7/27/2017 @ 9:36 a.m.	Y	Y	Y	\$475,436.55	\$75,030.00	\$99,720.00
STATEWIDE SERVICES	7/27/2017 @ 9:50 a.m.	Y	Y	N	Non-Responsive		
LG&G CONSTRUCTION	7/27/2017 @ 10:38 a.m.	Y	Y	N	Non-Responsive		
REDDICO CONSTRUCTION	7/27/2017 @ 10:41 a.m.	Y	Y	Y	\$461,862.50	\$58,920.00	\$90,000.00
RAC INDUSTRIES	7/27/2017 @ 10:37 a.m.	Y	Y	Y	\$367,663.60	\$26,439.00	\$45,828.00
DIFFCO LLC	7/27/2017 @ 10:44 a.m.	Y	Y	Y	\$455,282.50	\$16,500.00	\$53,100.00
BLACKCASTLE	7/27/2017 @ 10:44 a.m.	Y	Y	Y	\$469,876.00	\$43,500.00	\$69,840.00
VACA UNDERGROUND	7/27/2017 @ 10:50 a.m.	N	Y	Y	Non-Responsive		
AR TURNKEE CONSTRUCTION	7/27/2017 @ 10:54 a.m.	Y	Y	Y	\$521,615.00	\$31,410.00	\$58,320.00
JTM CONSTRUCTION	7/27/2017 @ 10:57 a.m.	Y	Y	N	Non-Responsive		