



City of Sugar Land Bid Opening
 CIP 2020-023 Sugar Creek Drainage Improvements Montclair Boulevard - Phase I
 September 17, 2020; 11:00 am

Witnesses

Name	Agency	Signature
Jason Poscovsky	City of Sugar Land	
Todd Reed	City of Sugar Land	

Bids Received

Bidding Agency	Date/Time Received	Bid Bond	Addendum (1)	Total Bid Bid + Total Supplemental + Total Cash Allowances	Total Bid + Add Alternate No. 1
WADECON	9/17/2020 @ 10:30 a.m.	Y	Y	\$3,263,639.00	\$3,290,689.00
A STATUS CONSTRUCTION	9/17/2020 @ 10:20 a.m.	Y	Y	\$3,375,221.00	\$3,457,121.00
JFT CONSTRUCTION	9/17/2020 @ 10:38 a.m.	Y	Y	\$3,863,547.00	\$3,914,697.00
MILLIS EQUIPMENT	9/17/2020 @ 10:35 a.m.	Y	Y	\$3,962,199.50	\$3,976,167.00
TOTAL CONTRACTING LIMITED	9/17/2020 @ 10:38 a.m.	Y	Y	\$4,089,804.00	\$4,305,054.00
MC ² MAIN LANE	9/17/2020 @ 10:01 a.m.	Y	Y	\$4,232,377.00	\$4,251,477.00
CONRAD CONSTRUCTION	9/17/2020 @ 10:35 a.m.	Y	Y	\$4,375,897.50	\$4,392,897.50
HARPER BROTHERS CONSTRUCTION	9/17/2020 @ 10:30 a.m.	Y	Y	\$4,428,853.00	\$4,432,053.00
FUSED INDUSTRIES	9/17/2020 @ 10:01 a.m.	Y	Y	\$4,457,129.50	\$4,483,200.00
GARNEY COMPANIES	9/17/2020 @ 10:47 a.m.	Y	Y	\$5,481,160.40	\$5,655,982.90